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ADDENDUM #1 

1.1 PROJECT INFORMATION 

A. Project Number: 2022-624 

B. Project Title:  Seattle FMS Roof & HVAC Repair 

C. Project Location:  Seattle Armory 
 1601 W Armory Way 

 Seattle, Washington 98119  

D. Agency:  Washington Military Department, Army National Guard 

1.2 NOTICE TO BIDDERS 

A. The following clarifications, changes, additions, and/or deletions are considered Addendum No. 1, 
and are hereby made a part of the contract documents. All bidders are required to base their bid 
upon the information furnished in this addendum and as required in the contract documents. The 
Contractor is required to acknowledge Addendum No. 1 in their company proposal. Failure to 
acknowledge addendum on the bid form will result in the bid proposal being declared non-
responsive. 

B. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form. 

1.3 ATTACHMENTS 

A. Spec Section 001113 – Advertisement ................................................................................................ 2 

1.4 REVISIONS TO SPECIFICATIONS 

A. Spec 001113 - Advertisement 
ADD Section 001113 – Advertisement (attached) 

B. Spec 011110 – Summary of Hazardous Materials Work, Paragraphs 

GENERAL (multiple locations) 
DELETE “Owner and Environmental Consultant” 
REPLACE WITH “Owner” 
 
DELETE 1.1.F. 
F. Presence of Hazardous Materials: Asbestos-containing materials and lead-containing painted 
    coatings have been identified at Anacortes Readiness Center. See below for information on the 
    nature of these materials and their disposition as part of the Work. 

REPLACE WITH 1.1.F. 
F. Presence of Hazardous Materials: Asbestos-containing materials and lead-containing painted 
    coatings have been identified at Seattle Armory FMS Building. See below for information on the 
    nature of these materials and their disposition as part of the Work 

DELETE 1.3.D. 
D. The Contractor shall be aware that suspect-ACMs may exist in inaccessible locations of  
     Anacortes Readiness Center. The Contractor shall proceed with caution during all phases of the 
     Work. Should any suspect-ACMs not indicated in the Hazardous Materials Survey Report be  
    encountered, the Contractor shall immediately notify the Owner and Environmental Consultant. 
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REPLACE WITH 1.3.D. 
D. The Contractor shall be aware that suspect-ACMs may exist in inaccessible locations of Seattle 
     Armory FMS Building. The Contractor shall proceed with caution during all phases of the Work. 
    Should any suspect-ACMs not indicated in the Hazardous Materials Survey Report be 
    encountered, the Contractor shall immediately notify the Owner. 

DELETE 1.4.A.  
A. Lead-containing Paint: The Owner has conducted a lead-containing paint survey of the areas of 
    Anacortes Readiness Center to be impacted by the Work. Survey samples and results are 
    included in the attached Limited Hazardous Materials Survey Report. 
 
REPLACE WITH 1.4.A. 
A. Lead-containing Paint: The Owner has conducted a lead-containing paint survey of the areas of  
    Seattle Armory FMS Building to be impacted by the Work. Survey samples and results are 
    included in the attached Limited Hazardous Materials Survey Report. 

C. Spec 028200 – Asbestos Abatement, Paragraphs 
GENERAL (multiple locations) 
DELETE “General Contractor and Environmental Consultant” and “Environmental Consultant” 
REPLACE WITH “Owner” 
 
DELETE 1.3 B 
B. Environmental Consultant: Environmental consultant specializing in asbestos abatement PBS 
    Environmental – or any subcontractor designated by PBS. 

DELETE 1.5.F.4.  
4. Disposal Manifests: Submit copies of all asbestos waste transportation and disposal manifests 
including signed receipts from the landfill and chain of custody. 
 
REPLACE WITH 1.5.F.4.  
4. Disposal Manifests: All disposal manifests will need sign-off by the Owner's authorized 
representative before disposal.  Contractor must schedule draft manifests for review and approval 
prior to requesting signatures ahead of scheduling waste disposal/pickup. Provide 72-hours 
minimum notice Submit copies of all asbestos waste transportation and disposal manifests including 
signed receipts from the landfill and chain of custody to Owner. 
 

1.8. Air Monitoring [CLARIFICATION: Air Monitoring provided by Contractor] 
DELETE 1.8.A 
A. Industrial Hygienist: The Owner will retain an experienced Industrial Hygienist/ Environmental 
Consultant to collect and analyze asbestos air samples prior to abatement, inside the work area, 
outside the work area, at HEPA exhaust and after visual inspection. Documentation of sample 
results will be forwarded to the Contractor as appropriate. 
REPLACE WITH 1.8.A. 
A. Industrial Hygienist: The Contractor will retain an experienced Industrial Hygienist/ Environmental 
Consultant to collect and analyze asbestos air samples prior to abatement, inside the work area, 
outside the work area, at HEPA exhaust and after visual inspection. Documentation of sample 
results will be forwarded to the Architect/Owner as appropriate. 
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1.15.A QUALITY ASSURANCE – On-Site Observation 
DELETE  
1. Pre-Removal: Environmental Consultant shall perform observations regarding demarcation of 
    regulated area, installation of critical barriers, integrity of negative pressure enclosures, waste  
   load-out facilities, and other conditions affecting abatement work. Contractor shall request pre- 
   removal observations a minimum of two hours prior to desired removal commencing. No  
   abatement work shall be performed prior to pre-removal observations by the Environmental 
   Consultant.  
2. Observation: Environmental Consultant shall perform observations regarding integrity of isolation 
    barriers, decontamination facilities, worker protection, Contractor's air monitoring program,  
    performance of abatement operations, and conformance to the Specification, EPA, OSHA,  
    WISHA and PSCAA regulations. 
3. Post Removal: Environmental Consultant shall perform visual inspections after the removal of  
    asbestos-containing materials is complete. Upon completion of asbestos-related activities, all  
    work areas shall be free of all accumulations of dust, debris or three-dimensional residue.  
    Schedule post-removal inspections a minimum of 24 hours in advance.  
 
REPLACE WITH 
1. Pre-Removal: Contractor shall perform observations regarding demarcation of regulated area,  
    installation of critical barriers, integrity of negative pressure enclosures, waste load-out facilities,  
    and other conditions affecting abatement work. Contractor shall request pre-removal  
    observations a minimum of two hours prior to desired removal commencing. No abatement work  
    shall be performed prior to pre-removal observations by the Contractor.  
2. Observation: Contractor shall perform observations regarding integrity of isolation barriers, 
    decontamination facilities, worker protection, Contractor's air monitoring program, performance of  
   abatement operations, and conformance to the Specification, EPA, OSHA, WISHA and PSCAA  
   regulations. 
3. Post Removal: Contractor shall perform visual inspections after the removal of asbestos- 
    containing materials is complete. Upon completion of asbestos-related activities, all work areas  
    shall be free of all accumulations of dust, debris or three-dimensional residue. Schedule post- 
    removal inspections a minimum of 24 hours in advance.  

D. Spec 028300 – Lead-Related Activities, Paragraphs 
GENERAL (multiple locations) 
DELETE “Environmental Consultant” 
REPLACE WITH “Architect/Owner” 
 
3.2. Disposal Procedures 
ADD 
F. All disposal manifests will need to signed by the Owner's authorized representative.  
   Contractor must schedule draft manifests for review and approval prior to requesting  
   signatures ahead of scheduling waste disposal/pickup. 

 

1.5 REVISIONS TO DRAWINGS SHEETS (None) 

 

END OF ADDENDUM #1 
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ADVERTISEMENT FOR BIDS 
 
Sealed bids will be accepted for the following project: 
 
PROJECT NO.: 2022-624 
  
TITLE: Seattle FMS Roof and HVAC Repair 
  
AGENCY: Washington Military Department 
  
PROJECT MANAGER: Sachin Saldanha 
  
ESTIMATED BID COST 
RANGE: 

$390,000 to $430,000 
 

 
SUBMITTAL 
TIME/DATE/LOCATION: 
 

 
Prior to 2:00 PM, Thursday, May 11, 2023. 
Washington Military Department, Construction & Facilities 
Management Office (CFMO), Building #36 Quartermaster 
Road, Camp Murray, WA 98430-5052 
 
Public Bid Opening will commence at approximately 2:05 P.M.  
 
All visitors to Camp Murray are required to obtain a visitor’s 
pass at the Portland Avenue entry gate visitors center.  For 
access information please visit the Military Departments website 
at www.mil.wa.gov/gate 
 
Within 24 hours following the bid opening, results will be available 
on the Military Department’s website at 
https://mil.wa.gov/washington-military-department-contracts. 

  
ISSUED BY: Washington Military Department, CFMO 
  
PRE-BID WALK-
THROUGH: 

MANDATORY FOR PRIME BIDDERS 
10:00 AM Thursday, May 4, 2023 
Meet in the parking lot for the Seattle Armory at  
1601 W Armory Way, Seattle WA 98119 
 

SCOPE OF WORK: Replace HVAC systems and Roof at Seattle FMS 
 
Contractors may obtain plans and specifications from the Consultant, Cortner Architectural 
Company, 1903 West 3rd Avenue, Spokane, WA 99201, telephone (509) 363-1039, fax (509) 
624-4486 upon a refundable deposit of $150.00. Plans must be returned in good condition within 
seven (7) days following bid date to obtain a refund of deposit.  After seven days no refunds will be 
made. 
 
Plans and specifications may be viewed at the following plan centers: Abadan Reprographics & 
Imaging, Spokane, WA; ARC Document Solutions, Seattle, WA; ARC Document Solutions, Tacoma, 

http://www.mil.wa.gov/gate
https://mil.wa.gov/washington-military-department-contracts
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WA; Associated Builders & Contractors, Spokane, WA; Associated General Contractors, Boise, ID; 
Builder’s Exchange of Washington, Everett, WA; Daily Journal of Commerce Plan Center, Portland, 
OR; Daily Journal of Commerce, Seattle, WA; Hermiston Plan Center, Hermiston, OR; Contractor 
Plan Center, Milwaukie, OR; Ridgeline Graphics (Wenatchee Plan Center), Wenatchee, WA; 
Spokane Regional Plan Center, Spokane, WA; Tri-City Construction Council, Kennewick, WA; 
Walla Walla Valley Plan Center, Walla Walla, WA; Weekly Construction Reporter, Bellingham, 
WA; Yakima Plan Center, Yakima, WA. 
 
Free-of-charge access to project bid documents (plans, specifications, addenda, and Bidders List) is 
provided to Prime Bidders, Subcontractors, and Vendors by going to www.bxwa.com  
and clicking on "Posted Projects", "Public Works", and "Washington State Military Department". This 
online plan room provides Bidders with fully usable online documents with the ability to: download, 
view, print, order full/partial plan sets from numerous reprographic sources, and a free online 
digitizer/take-off tool.  It is recommended that Bidders “Register” in order to receive automatic e-mail 
notification of future addenda and to place themselves on the “Self-Registered Bidders List".  Bidders 
that do not register will not be automatically notified of addenda and will need to periodically check 
the on-line plan room for addenda issued on this project. Contact Builders Exchange of Washington at 
(425) 258-1303 should you require assistance with access or registration. 
 
Bidder Responsibility will be evaluated for this project.  In determining bidder responsibility, the Owner 
shall consider an overall accounting of the criteria set forth in “DIVISION 00 RESPONSIBILITY 
CRITERIA”.  Please direct questions regarding this subject to the office of the Consultant. 
 
The State of Washington prevailing wage rates are applicable for this public works project located in 
King County. Bidders are responsible to verify and use the most recent prevailing wage rates. The 
“Effective Date” for this project is the Bid Form due date above. The applicable prevailing wage rates 
may be found on the Department of Labor & Industries website located at 
https://secure.lni.wa.gov/wagelookup/  
 
The Owner has Federal Funding or other special requirements for this project. The Bidder will be 
required to comply with the “DIVISION 00 SPECIAL CONDITIONS” section in the specifications. 
Please direct questions regarding this subject to the office of the Consultant.  
 
The successful Bidder is required to register and create an account in the DES Diversity Compliance 
program (B2Gnow) at https://des.diversitycompliance.com. Voluntary numerical Diverse Business 
goals of 10% MBE, 6% WBE, 5% Washington Small Business, and 5% Veterans have been 
established for this project. Achievement of the goals is encouraged.  
 
Bidders may contact the Office of Minority and Women's Business Enterprise (OMWBE) at 
http://OMWBE.wa.gov/ to obtain information on certified firms. Bidders may also utilize Washington 
Small Businesses registered in WEBS at https://pr-webs-vendor.des.wa.gov/ and Veteran-owned 
Businesses at http://www.dva.wa.gov/program/certified-veteran-and-servicemember-owned-
businesses.  
 
The State reserves the right to accept or reject any or all bids and to waive informalities. Contingent 
upon receipt of Federal Funds. 
 

http://www.bxwa.com/

