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E-MAIL TRANSMISSION 

 
 

Washington Department of Military 
Snohomish Readiness Center 

Roof Replacement 

 
Date:  August 24, 2016 
 
To: 
 
Washington Dept. of Military, Minh Vo ....................................... E-mail: minh.vo@mil.wa.gov 
Washington Dept. of Military, Ron Cross ................................. E-mail: ron.cross@mil.wa.gov 
Washington Dept. of Military, Brad Olson ........................ E-mail: bradford.olson@mil.wa.gov 
 
Pacific Rainier Roofing, Mike Crandall ................... E-mail: mikec@pacificrainierroofing.com 
Krueger Sheet Metal, Keith Schrader ......................... E-mail: keith@kruegersheetmetal.com 
Stanley Roofing, Art Case ............................................... E-mail: artcase@stanleyroofing.net 
 

 
Project Number: 2015-654 
Total number of pages including cover sheet: 3 
 

 
Attached please find Addendum No. 2. 
 
Note:  If you do not receive the number of pages indicated above, or if any pages are illegible, 
please contact our office at (360) 786-1660. 
 
 
 
 
 
 
 
 
 
 



ADDENDUM NO. 2 August 24, 2016 
Snohomish Readiness Center Page 2 of 3 
Roof Replacement 
 
The additions, omissions, clarifications and corrections herein shall be made to the Project Manual for the above 
referenced Project and shall be included in the scope of work and proposals to be submitted.  References made 
below shall be used as a general guide only.  The Bidders themselves shall determine the work affected by the 
Addendum items.  Note item numbers correspond to numbers on attached roof plan for identification/location 
purposes. 
 
Acknowledge receipt of Addendum No. 2 on Bid Form. 
 
1. A copy of the pre-bid meeting sign-in sheet is attached. 

2. The bid date is extended to August 31, 2:05 PM PST. 

 

 

 

End of Addendum 
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