TABULATION OF BIDS RECEIVED

Thursday, August 11, 2016, 11:05 AM

The DOH Associates, PS
Architects and Planners

Wenatchee Armory Readiness Center

WSMD Project Number: 2015-636

DOH #1518.2

TENANT IMPROVEMENTS

Washington State Military Department

#	NAME OF BIDDER	Bid Bond y/n	Add 1 & 2 y/n	Base Bid	Alternate 1	Alternate 2	Alternate 3	Alternate 4	Alternate 5	Alternate 6	Alternate 7	Total with Alternates
1.	Halme Builders, Inc.	yes	yes	$770,000.00	-$10,000.00	$115,000.00	$7,000.00	$7,000.00	$16,000.00	$20,000.00	$15,000.00	$940,000.00
2.	Hale & Long G.C., Inc.	yes	yes	$830,000.00	-$11,300.00	$140,000.00	$8,500.00	$5,400.00	$15,700.00	$17,800.00	$16,800.00	$1,022,900.00
3.												$0.00
4.												$0.00
5.												$0.00
6.												$0.00
7.												$0.00
8.												$0.00
9.												$0.00
10.												$0.00
												$0.00
												$0.00
												$0.00
												$0.00
												$0.00
												$0.00
												$0.00
	Architect's Estimate			$815,490.00	-$40,000.00	$78,000.00	$9,500.00	$9,000.00	$51,700.00	$25,000.00	$15,000.00	$963,690.00

Alternates:

1 Replace Controls System
2 Complete Drill Hall Floor Topping
3 Replace Overhead Rolling Door with Insulated Sectional Door
4 Paint Drill Hall Ceiling
5 Replace Boiler
6 Drill Hall Hydronic Heater Replacement
7 Replace Drill Hall Lighting with LED